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SECTION 080671 – DOOR HARDWARE SCHEDULE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section references specification sections relating to commercial door hardware for the 

following: 

1. Swinging doors. 

2. Sliding Doors. 

3. Other doors to the extent indicated. 

B. Commercial door hardware includes, but is not necessarily limited to, the following: 

1. Mechanical door hardware. 

2. Electromechanical and access control door hardware. 

3. Electromechanical and access control door hardware power supplies, back-ups and surge 

protection. 

4. Automatic operators. 

5. Cylinders specified for doors in other sections. 

C. Related Sections: 

1. Division 08 Section “Hollow Metal Doors and Frames”. 

2. Division 08 Sections “Flush and Clad Wood Doors”. 

3. Division 08 Section “Stile and Rail Wood Doors”. 

4. Division 08 Section “Integrated Door Opening Assemblies”. 

5. Division 08 Section “Door Hardware”. 

6. Division 08 Section “Automatic Door Operators”. 

D. Codes and References: Comply with the version year adopted by the Authority Having 

Jurisdiction. 

1. ANSI A117.1 - Accessible and Usable Buildings and Facilities. 

2. ICC/IBC - International Building Code. 

3. NFPA 70 - National Electrical Code. 

4. NFPA 80 - Fire Doors and Windows. 

5. NFPA 101 - Life Safety Code. 
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6. NFPA 105 - Installation of Smoke Door Assemblies. 

7. State Building Codes, Local Amendments. 

E. Standards: Reference Related Sections for requirements regarding compliance with applicable 

industry standards. 

1.3 SUBMITTALS 

A. Product Data: Manufacturer's product data sheets including installation details, material 

descriptions, dimensions of individual components and profiles, operational descriptions and 

finishes. 

B. Door Hardware Schedule: Prepared by or under the supervision of supplier, detailing fabrication 

and assembly of door hardware, as well as procedures and diagrams. Coordinate the final Door 

Hardware Schedule with doors, frames, and related work to ensure proper size, thickness, hand, 

function, and finish of door hardware. 

1. Format: Comply with scheduling sequence and vertical format in DHI's "Sequence and 

Format for the Hardware Schedule." 

2. Organization: Organize the Door Hardware Schedule into door hardware sets indicating 

complete designations of every item required for each door or opening. Organize door 

hardware sets in same order as in the Door Hardware Sets at the end of Part 3. Submittals 

that do not follow the same format and order as the Door Hardware Sets will be rejected 

and subject to resubmission. 

3. Content: Include the following information: 

a. Type, style, function, size, label, hand, and finish of each door hardware item. 

b. Manufacturer of each item. 

c. Fastenings and other pertinent information. 

d. Location of door hardware set, cross-referenced to Drawings, both on floor plans 

and in door and frame schedule. 

e. Explanation of abbreviations, symbols, and codes contained in schedule. 

f. Mounting locations for door hardware. 

g. Door and frame sizes and materials. 

4. Submittal Sequence: Submit the final Door Hardware Schedule at earliest possible date, 

particularly where approval of the Door Hardware Schedule must precede fabrication of 

other work that is critical in the Project construction schedule. Include Product Data, 

Samples, Shop Drawings of other work affected by door hardware, and other information 

essential to the coordinated review of the Door Hardware Schedule. 

C. Keying Schedule: Prepared under the supervision of the Owner, separate schedule detailing 

final keying instructions for locksets and cylinders in writing. Include keying system 

explanation, door numbers, key set symbols, hardware set numbers and special instructions. 

Owner to approve submitted keying schedule prior to the ordering of permanent cylinders. 
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D. Product Test Reports:  Indicating compliance with cycle testing requirements, based on 

evaluation of comprehensive tests performed by manufacturer and witnessed by a qualified 

independent testing agency. 

E. Operating and Maintenance Manuals: Provide manufacturers operating and maintenance 

manuals for each item comprising the complete door hardware installation in quantity as 

required in Division 01, Closeout Submittals. The manual to include the name, address, and 

contact information of the manufacturers providing the hardware and their nearest service 

representatives. The final copies delivered after completion of the installation test to include "as 

built" modifications made during installation, checkout, and acceptance. 

F. Warranties and Maintenance: Special warranties and maintenance agreements specified in the 

Related Sections. 

1.4 QUALITY ASSURANCE 

A. Manufacturers Qualifications: Engage qualified manufacturers with a minimum [5] years of 

documented experience in producing hardware and equipment similar to that indicated for this 

Project and that have a proven record of successful in-service performance. 

B. Installer Qualifications: Installers, trained by the primary product manufacturers, with a 

minimum [3] years documented experience installing both standard and electrified builders 

hardware similar in material, design, and extent to that indicated for this Project and whose 

work has resulted in construction with a record of successful in-service performance. 

C. Door Hardware Supplier Qualifications: Experienced commercial door hardware distributors 

with a minimum [5] years documented experience supplying both mechanical and 

electromechanical hardware installations comparable in material, design, and extent to that 

indicated for this Project. Supplier recognized as a factory direct distributor in good standing by 

the manufacturers of the primary materials with a warehousing facility in Project's vicinity. 

Supplier to have on staff a certified Architectural Hardware Consultant (AHC) available during 

the course of the Work to consult with Contractor, Architect, and Owner concerning both 

standard and electromechanical door hardware and keying. 

D. Source Limitations: Obtain each type and variety of Door Hardware specified in the Related 

Sections from a single source, qualified supplier unless otherwise indicated. 

E. Regulatory Requirements: Comply with NFPA 70, NFPA 80, NFPA 101 and ANSI A117.1 

requirements and guidelines as directed in the applicable model building code. 

F. Pre-Submittal Conference: Conduct coordination conference in compliance with requirements 

in Division 01 Section "Project Meetings" with attendance by representatives of Supplier(s), 

Installer(s), and Contractor(s) to review proper methods and the procedures for receiving, 

handling, and installing door hardware. 
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1.5 DELIVERY, STORAGE, AND HANDLING 

A. Inventory door hardware on receipt and provide secure lock-up and shelving for door hardware 

delivered to Project site. Do not store electronic access control hardware, software or 

accessories at Project site without prior authorization. 

B. Tag each item or package separately with identification related to the final Door Hardware 

Schedule, and include basic installation instructions with each item or package. 

C. Deliver, as applicable, permanent keys, cylinders, cores, access control credentials, software 

and related accessories directly to Owner via registered mail or overnight package service. 

Instructions for delivery to the Owner shall be established at the "Keying Conference". 

1.6 COORDINATION 

A. Templates: Obtain and distribute to the parties involved templates for doors, frames, and other 

work specified to be factory prepared for installing standard and electrified hardware. Check 

Shop Drawings of other work to confirm that adequate provisions are made for locating and 

installing hardware to comply with indicated requirements. 

B. Door and Frame Preparation: Division 08 Sections (Steel, Aluminum and Wood) doors and 

corresponding frames are to be prepared, reinforced and pre-wired (if applicable) to receive the 

installation of the specified electrified, monitoring, signaling and access control system 

hardware without additional in-field modifications. 

1.7 WARRANTY 

A. General Warranty: Reference Division 01, General Requirements. Special warranties specified 

in this Article shall not deprive Owner of other rights Owner may have under other provisions 

of the Contract Documents and shall be in addition to, and run concurrent with, other warranties 

made by Contractor under requirements of the Contract Documents. 

1.8 MAINTENANCE SERVICE 

A. Maintenance Tools and Instructions: Furnish a complete set of specialized tools and 

maintenance instructions as needed for Owner's continued adjustment, maintenance, and 

removal and replacement of door hardware. 

PART 2 - PRODUCTS 

2.1 SCHEDULED DOOR HARDWARE 

A. Refer to “PART 3 – EXECUTION” for required specification sections. 
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PART 3 - EXECUTION 

3.1 DOOR HARDWARE SETS 

A. The door hardware sets represent the design intent and direction of the owner and architect. 

They are a guideline only and should not be considered a detailed hardware schedule. 

Discrepancies, conflicting hardware and missing items should be brought to the attention of the 

architect with corrections made prior to the bidding process. Omitted items not included in a 

hardware set should be scheduled with the appropriate additional hardware required for proper 

application and functionality. 

B. The supplier is responsible for handing and sizing all products as listed in the door hardware 

sets. Quantities listed are for each pair of doors, or for each single door. 

C. Products listed in the Door Hardware Sets must meet the requirements described in the 

specification sections noted. 

1. Section 08 71 00 – Door Hardware. 

2. Section 08 71 13 – Automatic Door Operators. 

3. Section 08 74 00 – Access Control Hardware. 

D. Manufacturer’s Abbreviations: 

 

      1. MK - McKinney     

      2. RO - Rockwood     

      3. SA - Sargent     

      4. SU - Securitron     

      5. BE - Stanley Security Solutions Inc (BE)     

      6. RF - Rixson     

      7. NO - Norton     

      8. PE - Pemko     

      9. DO - Dorma Door Controls Inc     

      10. 00 - Other     

      11. OT - By Others     

  

  

Hardware Schedule 

  

Set: 1.0 

Doors: C3A14A, C3A14B, C3A16A, C3A24A 

  

6 Heavyweight Hinge H TA786 x NRP 4-1/2" x 4-1/2" US26D MK  
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2 Surface Vert Rod Fire Exit 12 NB8710 US32D SA  

2 Door Closer (surface) MC 351 P10 EN SA  

2 Electromagnetic Holder 998 689 RF  

1 Gasketing S88D (Head & Jambs)  PE  

1 Astragal S772D Door Height  PE  

  

Notes: MAGNETIC HOLDER TO BE RELEASED BY FIRE ALARM ACTIVATION. 

  

Set: 2.0 

Doors: C3A16B, C3A20A, C3A21A, C3ACA 

  

6 Heavyweight Hinge H TA786 x NRP 4-1/2" x 4-1/2" US26D MK  

2 Magnetic Lock M680BDX  SU  

2 Push Plate 70C 
US32D-

MS 
RO  

2 Pull Plate 110x70C 
US32D-

MS 
RO  

2 Automatic Operator 5910 / 5930 (as required) 689 NO  

2 Armor Plate K1050 F 36" X 2" LDW 4BE 
US32D-

MS 
RO  

2 Silencer 608  RO  

1 Sensor DPS  DO  

1 Push Button EEB3N  SU  

1 Power Supply BPS-24-2  SU  

1 Card Reader  Card Reader Provided By Others  00  

  

Set: 3.0 

Doors: 3A201AA, 3A201BA 

  

2 Heavyweight Hinge HTA786 QC-12 4-1/2" x 4-1/2" US26D MK  

4 Heavyweight Hinge HTA786 4-1/2" x 4-1/2" US26D MK  

1 Exit Device 55 56 NB8713 ETL US32D SA  

1 Exit Device 55 56 NB8710 ETL US32D SA  

2 Operator Switch 685D  NO  

2 Automatic Operator 5910 / 5930 (as required) 689 NO  

2 Armor Plate K1050 F 36" X 2" LDW 4BE 
US32D-

MS 
RO  

2 ElectroLynx Harness QC-C1500P  MK  

2 ElectroLynx Harness QC-C*** (Length as Required)  MK  
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1 Power Supply BPS-24-2  SU  

  

Notes: PUSHING EITHER WALL SWITCH WILL UNLOCK EXIT DEVICE AND ACTIVATE 

OPERATOR.  

  

Set: 4.0 

Doors: 3A162A, 3A163A, 3A201AD, 3A201BD 

  

6 Hinge H TA714 x NRP 4-1/2" x 4-1/2" US26D MK  

2 Flush Bolt 555/557 US26D RO  

1 Dust Proof Strike 570 US26D RO  

1 Storeroom Lock (F-07) SG 60 8204 LNL US26D SA  

1 Cylinder Best Cylinder as required 626 BE  

2 Surface Overhead Holder/Stop 10-336 630 RF  

2 Silencer 608  RO  

  

Set: 5.0 

Doors: 3A167A 

  

6 Hinge H TA714 x NRP 4-1/2" x 4-1/2" US26D MK  

2 Flush Bolt 1842 / 1942 US26D RO  

1 Dust Proof Strike 570 US26D RO  

1 Storeroom Lock (F-07) SG 60 8204 LNL US26D SA  

1 Cylinder Best Cylinder as required 626 BE  

1 Coordinator L1672 Wear Plates Black RO  

2 Mounting Bracket 1601AB US28 RO  

2 Door Closer (surface w/stop arm) MC 351 PS EN SA  

1 Gasketing S88D (Head & Jambs)  PE  

1 Astragal S772D Door Height  PE  

  

Set: 6.0 

Doors: 3A110AA, 3A143A 

  

3 Hinge H TA714 4-1/2" x 4-1/2" US26D MK  

1 Storeroom Lock (F-07) SG 60 8204 LNL US26D SA  

1 Cylinder Best Cylinder as required 626 BE  

1 Door Closer (surface) MC 351 O EN SA  

1 Kickplate K1050 12" x 2 " LDW 4BE US32D RO  
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1 Door Stop 409 US32D RO  

3 Silencer 608  RO  

  

Set: 7.0 

Doors: 3A166A, C3A13A 

  

3 Hinge H TA714 x NRP 4-1/2" x 4-1/2" US26D MK  

1 Storeroom Lock (F-07) SG 60 8204 LNL US26D SA  

1 Cylinder Best Cylinder as required 626 BE  

1 Door Closer (surface w/stop arm) MC 351 PS EN SA  

1 Kickplate K1050 12" x 2 " LDW 4BE US32D RO  

1 Door Stop 409 US32D RO  

3 Silencer 608  RO  

  

Set: 8.0 

Doors: 3A111A 

  

3 Hinge H TA714 4-1/2" x 4-1/2" US26D MK  

1 Office Lock (F-04) SG 60 8205 LNL US26D SA  

1 Cylinder Best Cylinder as required 626 BE  

1 Door Stop 409 US32D RO  

3 Silencer 608  RO  

  

Set: 9.0 

Doors: 3A201AB 

  

3 Hinge H TA714 4-1/2" x 4-1/2" US26D MK  

1 Classroom Lock (F-05) SG 60 8237 LNL US26D SA  

1 Cylinder Best Cylinder as required 626 BE  

1 Door Closer (surface) MC 351 O EN SA  

1 Kickplate K1050 12" x 2 " LDW 4BE US32D RO  

1 Door Stop 409 US32D RO  

3 Silencer 608  RO  

  

Set: 10.0 

Doors: 3A201BB 

  

3 Heavyweight Hinge H TA786 x NRP 4-1/2" x 4-1/2" US26D MK  
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1 Classroom Lock (F-05) SG 60 8237 LNL US26D SA  

1 Cylinder Best Cylinder as required 626 BE  

1 Door Closer (surface w/stop arm) MC 351 PS EN SA  

1 Kickplate K1050 12" x 2 " LDW 4BE US32D RO  

3 Silencer 608  RO  

  

Set: 11.0 

Doors: 3A201A 

  

6 Hinge H TA714 4-1/2" x 4-1/2" US26D MK  

1 Classroom Lock (F-05) SG 60 8237 LNL US26D SA  

1 Cylinder Best Cylinder as required 626 BE  

2 Door Closer (surface) MC 351 O EN SA  

2 Kickplate K1050 12" x 2 " LDW 4BE US32D RO  

2 Door Stop 409 US32D RO  

1 Gasketing S88D (Head & Jambs)  PE  

  

Set: 12.0 

Doors: 3A140AA, 3A141AA, 3A164A 

  

3 Hinge H TA714 4-1/2" x 4-1/2" US26D MK  

1 Privacy Set (bathroom indicator) 8265 LNL US26D SA  

1 Door Stop 409 US32D RO  

3 Silencer 608  RO  

  

Set: 13.0 

Doors: 3A140A, 3A141A 

  

3 Heavyweight Hinge HTA786 4-1/2" x 4-1/2" US26D MK  

1 Push Plate 70C 
US32D-

MS 
RO  

1 Pull Plate 110x70C 
US32D-

MS 
RO  

1 Door Closer (surface) MC 351 O EN SA  

1 Kickplate K1050 12" x 2 " LDW 4BE US32D RO  

1 Door Stop 409 US32D RO  

3 Silencer 608  RO  
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Set: 14.0 

Doors: 3A149B, 3A149C, 3A152B, 3A152C 

  

3 Heavyweight Hinge HTA786 4-1/2" x 4-1/2" US26D MK  

1 Passage Set 8215 ALP US32D SA  

1 Door Closer (surface) MC 351 O EN SA  

1 Kickplate K1050 12" x 2 " LDW 4BE US32D RO  

1 Gasketing S88D (Head & Jambs)  PE  

1 Door Bottom 2343AV  PE  

  

Set: 15.0 

Doors: 3A149A, 3A152A, 3A201AC, 3A201BC 

  

3 Heavyweight Hinge HTA786 4-1/2" x 4-1/2" US26D MK  

1 Passage Set 8215 ALP US32D SA  

1 Door Closer (surface w/stop arm) MC 351 PS EN SA  

1 Kickplate K1050 12" x 2 " LDW 4BE US32D RO  

1 Gasketing S88D (Head & Jambs)  PE  

1 Door Bottom 2343AV  PE  

  

Set: 16.0 

Doors: 3A201A.2A, 3A201B.1A 

  

3 Heavyweight Hinge HTA786 4-1/2" x 4-1/2" US26D MK  

1 Passage Set 8215 ALP US32D SA  

1 Door Closer (surface) MC 351 O EN SA  

1 Kickplate K1050 12" x 2 " LDW 4BE US32D RO  

1 Gasketing S88D (Head & Jambs)  PE  

1 Door Bottom 2343AV  PE  

  

Set: 17.0 

Doors: 3A110A, 3A144A, 3A161A, 3A165A 

  

1 Hinge H TA714-ET QC-12 4-1/2" x 4-1/2" US26D MK  

2 Hinge H TA714 4-1/2" x 4-1/2" US26D MK  

1 Fail Safe Electric Lock SG 60 8270 12V/24V LNL US26D SA  

1 Door Closer (surface) MC 351 O EN SA  

1 Kickplate K1050 12" x 2 " LDW 4BE US32D RO  
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1 Door Stop 409 US32D RO  

3 Silencer 608  RO  

1 ElectroLynx Harness QC-C1500P  MK  

1 Sensor DPS  DO  

1 Motion Sensor XMS  SU  

1 Push Button EEB3N  SU  

1 Power Supply BPS-24 (Size as Required)  SU  

1 Card Reader  Card Reader Provided By Others  00  

  

Notes: PRESENTING AUTHORIZED CREDENTIAL TO INTERGAL LOCK CARD READER 

UNLOCKS EXTERIOR TRIM ALLOWING ACCESS. INSIDE LEVER ALLOWS EGRESS AT ALL 

TIMES. INSIDE LEVER HAS RX SWITCH. LATCHBOLT MONITORED. POWER SUPPLY BY 

SECURITY INTEGRATOR.  

  

Set: 18.0 

Doors: 3A142A, 3A149D, 3A150A, 3A151A, 3A153A 

  

1 Hardware Hardware by Door Manufacturer  OT  

  

Set: 19.0 

Doors: 3A183A, 3A183AA 

  

1 Hardware Hardware by Door Manufacturer  OT  

  

Set: 20.0 

Doors: 3A113A, 3A138A, 3A201B 

  

1 Hinge H TA714-ET QC-12 4-1/2" x 4-1/2" US26D MK  

5 Hinge H TA714 4-1/2" x 4-1/2" US26D MK  

1 Flush Bolt 1842 / 1942 US26D RO  

1 Dust Proof Strike 570 US26D RO  

1 Fail Safe Electric Lock SG 60 8270 12V/24V LNL US26D SA  

1 Coordinator L1672 Wear Plates Black RO  

2 Door Closer (surface) MC 351 O EN SA  

2 Kickplate K1050 12" x 2 " LDW 4BE US32D RO  

1 Door Stop 409 US32D RO  

1 Gasketing S88D (Head & Jambs)  PE  

1 Astragal S772D Door Height  PE  

1 ElectroLynx Harness QC-C1500P  MK  
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2 Sensor DPS  DO  

1 Motion Sensor XMS  SU  

1 Push Button EEB3N  SU  

1 Power Supply BPS-24 (Size as Required)  SU  

1 Card Reader  Card Reader Provided By Others  00  

  

Notes: PRESENTING AUTHORIZED CREDENTIAL TO INTERGAL LOCK CARD READER 

UNLOCKS EXTERIOR TRIM ALLOWING ACCESS. INSIDE LEVER ALLOWS EGRESS AT ALL 

TIMES. INSIDE LEVER HAS RX SWITCH. LATCHBOLT MONITORED. POWER SUPPLY BY 

SECURITY INTEGRATOR.  

  

 

 

END OF SECTION 080671 

 


